सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA73971873747710Q
Certificate Issued Date	:	29-Oct-2018 03:37 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ YELAHANKA6/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL08853576293675 27Q
Purchased by	:	GANESH ENGINEERING WORKS
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER PROJECT YELAHANKA DIVISION BBMP
Second Party	:	GANESH ENGINEERING WORKS
Stamp Duty Paid By	:	GANESH ENGINEERING WORKS
Stamp Duty Amount(Rs.)	:	1,200 (One Thousand Two Hundred only)

Parashara Multipurpose Souharda Co-Operative Limited REG. No. Bangalore

Please write or type below this line

No. EE/Project/AG No: 29 /18-19

DATED: 29/11/18

Agreement

This agreement, made on the **day of** 29.11.2018, between Bruhat Bangalore Mahanagara Palike represented by **The Executive Engineer, Project division, Yelahanka, NH-7 Road. Bangalore-92** (hereinafter called "the Employer") of the one part and **Sri. Shadayan (Ganesh Engineering Works), No:910, EWS, 15th Cross, Yelahanka New Town, Bangalore-560064.** (hereinafter called "the Contractor") of the other part.

SHADAYAN

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the BBMP is desirous that the Contractor execute the work of **"Providing chainlink fencing to park at judicial layout Ward No.4"** Tender Notification **No: BBMP/YNK/EE (Project)/TEND/27/2017-18 Dated: 09/02/2018 and BBMP/2017-18/RD/WORK_INDENT29129** (hereinafter called "the Works") and the BBMP has accepted the Tender by the **Major Public works Committee Vide Subject no – 08/2018-19 Dt: 01/09/2018** and completion of such Works and the remedying of any defects therein at a contract price of **Rs.1,11,76,879.78/- (Rupees One Crore Eleven Lakhs Seventy Six Thousand Eight hundred & Seventy Nine Paise Seventy Eight only) which works out to be (+) 11.80% above the estimated cost of Rs.99,97,209.11 of CSR 2016-17.** and the contractor has submitted the Security Deposit amounting to **Rs.5,60,000.00/- (Rupees Five lakhs Sixty Thousand only) vide Fixed Deposit No. COD 0342584 Dt; 27/11/2018, IDBI Bank, Yelahanka Newtown Branch, Bangalore-64. The Completion of the said project is 06 months including monsoon. The defect liability period for the above work is 12 months** from the date of completion of the work.

NOW THIS AGREEMENT WITNESSETH as follows:

1.In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.

2.In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

3.The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4.The following documents shall be deemed to form and be read and construed as part of this Agreement, viz:

1. Letter of Acceptance;
2. Notice to proceed with the works;
3. Contractor's Tender;
4. Contract Data;
5. Conditions of contract (including Special Conditions of Contract);
6. Specifications;
7. Drawings;
8. Bill of Quantities; and
9. Any other document listed in the Contract Data as forming part of the contract.

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before written. The Common Seal of The Executive Engineer (Project division). Yelahanka Zone, BBMP was hereunto affixed in the presence of:

Signed, Sealed and Delivered by the said

The Executive Engineer (Project division), Yelahanka Zone in the presence of:

SHADAYAN

Binding Signature of Contractor

Binding Signature of Employer

29/11/18